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TO:  NOBLESVILLE BOARD OF PUBLIC WORKS AND SAFETY 

FROM:      ANDREW RODEWALD, PROJECT MANAGER, ENGINEERING 

SUBJECT:  CONTRACT WITH CALUMET CIVIL CONTRACTORS, INC. FOR  

  2024 STREET REHABILITATION – CONTRACT II (EN-383-02) 

DATE:        JUNE 25, 2024 

 

Bids were opened at the June 11 Board of Works meeting for the 2024 Street Rehabilitation – Contract 

II. This project is funded through a 50/50 Community Crossing Matching Grant (CCMG) agreement with 

INDOT and covers work areas throughout the city. General scope of work entails spot curb and sidewalk 

replacements, ADA ramp updates, and milling and resurfacing of the streets. 

 

This project’s work areas include: a portion of Oakmont subdivision, a portion of South Harbour 

subdivision, a portion of Lochaven subdivision, Forest Hill Estates subdivision, Lakeview Drive, 196th 

Street and Hague Road (at the roundabout). Location maps of the work areas are attached. 

 

After review of bids, the lowest responsive, responsible bidder on the project was Calumet Civil 

Contractors, Inc. Calumet has successfully completed several similarly scoped projects for the city in 

prior years. They have submitted the necessary contract documents. This contract award will be for 

the base bid as well as all three alternative bids for a combined amount of $2,123,000. 
 

List of all bids received on the project is below: 

 
Bidder Base Bid 

Engineer’s Estimate $2,630,048.48 

Calumet Civil Contractors $2,123,000.00 

E&B Paving, Inc. $2,354,794.22 

Howard Group $2,403,066.00 

Midwest Paving $2,235,369.69 

 
I recommend the Board of Public Works approve the contract with Calumet Civil Contractors, Inc. for 

2024 Street Rehabilitation – Contract II (EN-383-02) 

 

In advance, I greatly appreciate your consideration of this request. 
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CITY OF NOBLESVILLE 
AGREEMENT BETWEEN OWNER AND CONTRACTOR 

 

 This Agreement is made and entered into this __25th_ day of __June__, 2024_, 
by and between City of Noblesville, 16 South 10th Street, Noblesville, Indiana 46060 
("Owner") and __Calumet Civil Contractors, Inc.______  (“Contractor”), for the project 
described as 2024 Street Rehabilitation – Contract II (EN-383-02) and more particularly 
detailed in Appendix A.  

 

Owner: 

City of Noblesville 
16 South 10th Street 
Noblesville, Indiana  46060 

 

Owner/Project Engineer: 

Andrew Rodewald, PE 

City of Noblesville – Department of Engineering 

Email: arodewald@noblesville.in.gov 

 

Contractor: 

Calumet Civil Contractors, Inc. 

4898 Fieldstone Drive   

Whitestown, IN 46075   

Project: 

2024 Street Rehabilitation – Contract II - EN-383-02  
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The Owner and Contractor agree as follows: 

RECITALS: 

A. The Owner has caused to be prepared certain plans, specifications, and other 
documents (collectively, the “Contract Documents”) for the Project, and the 
Contractor has filed a bid proposal (“Proposal”) to furnish labor, tools, material, 
equipment and/or services, and to perform the Work called for in the Contract 
Documents; and 

B. The said Contract Documents accurately and fully describe the terms and 
conditions upon which the Contractor is willing to furnish the labor, tools, 
material, equipment, services, and perform the Work called for by the Contract 
Documents. 

 THE OWNER AND CONTRACTOR AGREE AS FOLLOWS: 

Article 1. Contract Documents.  This Agreement consists of the following Contract 
Documents, all of which are as fully a part of this Agreement as if set out verbatim 
herein or attached hereto as the Agreement between the parties hereto in all matters 
and the manner set forth herein and described and consist of this Agreement including 
any attachments, the Drawings and the Specifications identified herein, and written 
modifications issued after execution of this Agreement.   

A. Conflicts / Order of Precedent.  Contractor shall promptly call to the 
attention of Owner any discrepancy or conflict in the Contract Documents that affect its 
Work.  In the event of conflict or discrepancies between and among the Contract 
Documents, figure dimensions shall take precedence over scale measurements, large 
scale details shall take precedence over small scale plans or drawings, and plans or 
drawings of a later date shall take precedence over those of an earlier date.  Any part of 
the Work shown on the Drawings but not specifically mentioned in the Specifications, or 
vice versa, shall be considered as part of the Work as though included in both.  In the 
event of an inconsistency or conflict between the Drawings and Specifications, or within 
either document not clarified by addendum, the provision of a Contract Document 
expressing the greater quantity, quality or scope of work, or imposing a greater 
obligation upon the Contractor, or affording a greater right or remedy to the Owner shall 
govern without regard to the party who drafted such provision.  Likewise, the Work to be 
undertaken by Contractor shall include all incidental work necessary as customarily 
done for the completion of the Project even though it may not be specifically described 
in the Contract Documents. 

B. Contractor’s Review of Contract Documents.  Contractor has carefully 
studied and compared the Contract Documents with each other and with information 
furnished by Owner and has reported to Owner all errors, inconsistencies, or omissions.  
Contractor shall have no rights against Owner for errors, inconsistencies, or omissions 
in the Contract Documents unless Contractor recognized such error, inconsistency or 
omission and reported it prior to the date of this Agreement.  Contractor shall perform 
no construction activity knowing it involves a recognized error, inconsistency, or 
omission in the Contract Documents.  Contractor warrants and represents to Owner that 
the Drawings and Specifications for the Work are suitable and adapted for said Work 
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and guarantees the sufficiency of said Drawings and Specifications for their intended 
purpose and agrees that it will perform the Work and complete the same to the 
satisfaction of Owner. 

C. Enumeration of Contract Documents.  An enumeration of the Contract 
Documents, other than Modifications, is attached in Appendix B.  There are no Contract 
Documents other than those listed herein.  The Contract Documents may only be 
amended, modified or supplemented as provided in the General Conditions. 

Article 2. The Work.  The intent of the Agreement is to provide for the construction 
and completion in every detail of the Work described.  Contractor, shall provide all 
materials, labor, tools, equipment, supplies, safety equipment, transportation and 
supervision necessary to perform, and shall perform, the Work in a good and 
workmanlike manner and in accordance with the Contract Documents or reasonably 
inferable by Contractor as necessary to produce the results intended by the Contract 
Documents and generally described in Appendix C (all hereinafter called the "Work").  
The Contractor shall provide all items, articles, materials and operations or methods to 
fully and completely construction the Work as detailed on the Contract Documents, 
including all labor, equipment, and incidentals necessary for full completion of the Work.  
All Work shall be performed in a thorough, first-class, and workmanlike manner, 
conforming to all applicable laws and in accordance with the Contract Documents, 
including all addenda. 

A. Supervision and Construction Procedures.  Contractor shall supervise 
and direct the Work using Contractor's best skill and attention.  Contractor shall be 
solely responsible for and have control over construction means, methods, techniques, 
sequences and procedures and for coordinating all portions of the Work.  Contractor 
shall be responsible to Owner for the acts and omissions of Contractor's employees, 
subcontractors, material suppliers, laborers, equipment lessors and all other persons 
performing portions of the Work.  Contractor shall be responsible for the inspection of 
Work performed under the Contract Documents to determine that the Work is in proper 
condition to receive subsequent Work. 

B. Labor and Materials.  Contractor shall provide and pay for all labor, 
materials, equipment, tools, construction equipment and machinery, water, utilities, 
transportation, and other facilities and services necessary for the proper execution and 
completion of the Work, whether temporary or permanent and whether or not 
incorporated or to be incorporated in the Work. 

C. Taxes.  If required, Contractor shall pay all sales, consumer, use and 
similar taxes for the Work provided by Contractor. 

D. Permits, Fees, and Notices.  Any applicable permits, fees, and notices 
are referenced in the Special Provisions under item SP 6.   

E. Survey.  Owner shall furnish all available surveys in its possession 
describing the physical characteristics, legal limitations, and utility locations for the site 
of the Project, and a legal description of the site.  Such items are for informational 
purposes only and Owner shall not be liable for inaccuracies or omissions therein, nor 
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shall any inaccuracies or omissions in such items relieve Contractor of its responsibility 
to perform its Work in accordance with the Contract Documents. 

F. Clean-Up.  Contractor shall keep the premises and surrounding area free 
from the accumulation of waste materials or rubbish caused by operations under the 
Contract Documents.  At completion of the Work, Contractor shall remove from and 
about the Project waste materials, rubbish, Contractor's tools, construction equipment, 
machinery and surplus materials.  If Contractor fails to clean up, Owner may do so, and 
the cost thereof shall be charged to Contractor. 

G. Subcontractors.  Before construction commences, Contractor shall 
furnish in writing to Owner the names of all persons or entities proposed for each 
principal portion of the Work and their respective Contract Prices.  All subcontractors 
shall be state certified/qualified.  Contractor shall not contract with a proposed person or 
entity to whom Owner has made a reasonable objection.  Contractor shall not change a 
subcontractor, person or entity previously selected if Owner makes reasonable 
objection to such change. 

H. Subcontracts.  By appropriate agreement, Contractor shall require each 
subcontractor, to the extent of the Work to be performed by the subcontractor, to be 
bound to Contractor by the terms of the Contract Documents, and to assume toward 
Contractor all the obligations and responsibilities which Contractor, by the Contract 
Documents, assumes toward Owner.  Each subcontract shall preserve and protect the 
rights of Owner under the Contract Documents with respect to the Work to be 
performed by the subcontractor so that subcontracting thereof will not prejudice such 
rights. Contractor shall make available to each proposed subcontractor, prior to the 
execution of the subcontract, copies of the Contract Documents to which the 
subcontractor will be bound.  Each subcontract for a portion of the Work is contingently 
assigned by Contractor to Owner, however, such assignment is effective only after 
termination of this Agreement by Owner for cause pursuant to Article 14 of the General 
Conditions and only for those subcontracts which Owner accepts by notifying the 
subcontractor in writing. 

I. Project Labor Relations.  Contractor along with its Subcontractors shall 
assure harmonious labor relations at and adjacent to the Project so as to prevent any 
delays, disruptions or interference to the Work.  Contractor shall prevent strikes, 
sympathy strikes, slowdowns, work interruptions, jurisdictional disputes or other labor 
disputes resulting for any reason whatsoever from the acts or failure to act of the 
employees of Contractor or any of its subcontractors, material suppliers, or other such 
persons or entities.  Contractor agrees that it will bind and require all of its 
subcontractors, material suppliers and other such persons or entities to agree to all of 
the provisions of this paragraph.  If Contractor or any of its subcontractors, material 
suppliers or other such persons or entities fail to fulfill any of the covenants set forth in 
this paragraph, Contractor will be deemed to be in default and substantial violation of 
the Contract Documents. 

 
J. Contractor’s Representations.  Contractor represents and warrants the 

following to Owner as a material inducement to Owner to execute this Agreement, 
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which representations and warranties shall survive the execution and delivery of this 
Agreement, any termination of this Agreement, and the final completion of the Work: 

1. Contractor is able to furnish the tools, materials, supplies, 
equipment and labor required to complete the Work and perform its 
obligations hereunder and has sufficient experience and 
competence to do so. 
 

2. Contractor has examined and carefully studied the Contract 
Documents (including the Addenda enumerated herein) and the 
other related data identified in the Bidding Documents including 
"technical data." 

 
3. Contractor has visited the site of the Project and is familiar with the 

local conditions under which the Work is to be performed and has 
correlated observations with the requirements of the Contract 
Documents. 

 
4. Contractor is familiar with and is satisfied as to all federal, state and 

local Laws and Regulations that may affect cost, progress, 
performance and furnishing of the Work. 

 
5. Contractor possesses a high level of experience and expertise in 

the business administration, construction, and superintendence of 
projects of the size, complexity and nature of the Project involving, 
among other things, the Work to be performed hereunder, and will 
perform the Work with the care, skill and diligence of such a 
contractor. 

 
6. Contractor represents and warrants, and the Owner awards this 

Agreement upon the express warranty of the Contractor that has 
not, nor has any other member, representative, agent, or officer of 
the firm, company, corporation or partnership represented by the 
Contractor. 

 
a. employed or retained any company or person, to solicit or 

secure this Agreement; or 

b. entered into or offered to enter into any combination, 
collusion, or agreement to receive or pay and that the 
Contractor has not received or paid, any fee, commission, 
percentage, or any other consideration, contingent upon or 
resulting from the award of and the execution of this 
Agreement, excepting such consideration and subject to the 
terms and conditions expressed upon the face of the within 
Agreement. 
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7. Contractor has carefully studied all reports of explorations and tests 
of subsurface conditions at or contiguous to the site and all 
drawings of physical conditions in or relating to existing surface or 
subsurface structures at or contiguous to the site (except 
Underground Facilities) which have been identified in the Special 
Conditions listed in Appendix B, if any.  Contractor accepts the 
determination set forth in the General Conditions of the extent of 
the "technical data" contained in such reports and drawings upon 
which Contractor is entitled to rely.  Contractor acknowledges that 
such reports and drawings are not Contract Documents and may 
not be complete for Contractor's purposes.  Contractor 
acknowledges that Owner and Engineer do not assume 
responsibility for the accuracy or completeness of information and 
data shown or indicated in the Contract Documents with respect to 
Underground Facilities at or contiguous to the site.  Contractor has 
obtained and carefully studied (or assumes responsibility for having 
done so) all such additional supplementary examinations, 
investigations, explorations, tests, studies and data concerning 
conditions (surface, subsurface and Underground Facilities) at or 
contiguous to the site or otherwise which may affect cost, progress, 
performance or furnishing of the Work or which relate to any aspect 
of the means, methods, techniques, sequences and procedures of 
construction to be employed by Contractor and safety precautions 
and programs incident thereto.  Contractor does not consider that 
any additional examinations, investigations, explorations, tests, 
studies or data are necessary for the performance and furnishing of 
the Work at the Contract Price, within the Contract Times and in 
accordance with the other terms and conditions of the Contract 
Documents.  For a breach or violation of this representation, the 
Owner shall have the right to cancel this Agreement without liability 
and to recover, at the election of the Owner, any and all monies or 
other consideration paid hereunder. 
 

8. Contractor has correlated the information known to Contractor, 
information and observations obtained from visits to the site, 
reports and drawings identified in the Contract Documents and all 
additional examinations, investigations, explorations, tests, studies 
and data with the Contract Documents.  

 
9. Contractor has given Engineer written notice of all conflicts, errors, 

ambiguities or discrepancies that Contractor has discovered in the 
Contract Documents and the written resolution thereof by Engineer 
is acceptable to Contractor, and the Contract Documents are 
generally sufficient to indicate and convey understanding of all 
terms and conditions for performing and furnishing of the Work. 
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Article 3. Contractor’s Representations related to Unauthorized Aliens. 
 

1. Contractor represents that it is enrolled in and verified the work eligibility 
status of all newly hired employees of the Contractor through the E-Verify program as 
defined herein, however, contractor is not required to verify the work eligibility status of 
all newly hired employees of the Contractor through the E-Verify program if the E-Verify 
program no longer exists and Contractor signs an Affidavit affirming that the Contractor 
does not knowingly employ an unauthorized alien.  See Appendix D.  E-Verify program 
means the electronic verification of work authorization program of the Illegal Immigration 
Reform and Immigration Responsibility Act of 1996 (P.L.104-208), Division C, Title IV, 
s.403(a), as amended, operated by the United State Department of Homeland Security 
or a successor work authorization program designated by the United States Department 
of Homeland Security or other federal agency authorized to verify the work authorization 
status of newly hired employees under the Immigration Reform and Control Act of 1986 
(P.L. 99-603) (the “E-Verify Program”).  

 
2. Contractor and its subcontractor(s) may not knowingly employ or contract 

with an unauthorized alien; or retain an employee or contract with a person that the 
Contractor or its subcontractor subsequently learns is an unauthorized alien.  If a 
Contractor violates this requirement, the Owner shall require in writing that the 
Contractor remedy the violation not later than thirty (30) days after the date the Owner 
notifies the Contractor of the violation.  There is a rebuttable presumption that a 
Contractor did not knowingly employ an unauthorized alien if the Contractor verified the 
work eligibility of the employee through the E-Verify Program.  If the Contractor fails to 
remedy the violation within the thirty (30) day period, the Owner shall terminate the 
Agreement with Contractor for breach.  However, if Owner determines that terminating 
the Agreement would be detrimental to the public interest or public property, the Owner 
may allow the Agreement to remain in effect until the Owner procures a replacement 
contractor.  If the Owner terminates the Agreement, the Contractor shall be liable to the 
Owner for any and all actual damages incurred, including but not limited to attorneys’ 
fees. 

 
3. Contractor’s subcontractor(s) shall certify to Contractor in a manner 

consistent with federal law that the Contractor’s subcontractor(s), at the time of 
certification does not knowingly employ or contract with an unauthorized alien; and has 
enrolled and is participating in the E-Verify Program. 

 
4. Contractor shall maintain in its files a certification of each of its 

subcontractor(s) throughout the duration of the term of this Agreement and the term of 
Contractor’s subcontract with its subcontractor(s).   

 
5. Termination of the Agreement for violation of this requirement may not be 

considered by the Contractor or its subcontractor(s) as a breach of contract by the 
Owner. 
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Article 4. Project Engineer.  If the Project has been designed by the Project 
Engineer, the Project Engineer is to act as the Owner's representative, assumes all 
duties and responsibilities, and has the rights and authority assigned to Project 
Engineer in the Contract Documents in connection with completion of the Work all in 
accordance with the Contract Documents.  If the Project Engineer will not act as the 
Owner’s representative, then the Owner’s engineer will serve in this role. 

Article 5. Date of Commencement and Completion.  Contractor shall commence 
its Work no later than the date indicated in the Notice to Proceed with the Work to be 
provided by the Owner to Contractor, and the Work shall be performed regularly, 
diligently and without interruption at such a rate of progress to achieve Substantial 
Completion of the Project as specified in the Special Provisions. The Work shall be 
completed and ready for final payment in accordance the General Conditions and 
Special Provisions. Time limits stated in the Contract Documents are of the essence of 
this Agreement.  By executing this Agreement, Contractor confirms that the Contract 
Time is a reasonable period for performing the Work.  Contractor shall not knowingly, 
except by agreement or instruction of Owner in writing, prematurely commence 
operations on the site or elsewhere prior to the effective date of insurance required by 
Article 5, of the General Conditions.  

A. Time.  Time is of the essence of the Agreement. It is not incumbent upon 
Owner to notify Contractor when to begin (other than the Notice to Proceed), cease or 
resume Work, to give early notice of the rejection of faulty Work, nor in any way to 
superintend so as to relieve Contractor of responsibility or of any consequence of 
neglect or carelessness by Contractor or its subordinates.  All materials and labor shall 
be furnished at such time as shall be for the best interest of all trades concerned, to the 
end that the combined Work of all may be properly and fully completed in accordance 
with the progress schedule. The Work will be performed as required by Owner’s 
Schedule, consistent with the Substantial Completion and Final Completion Dates.  
Owner may modify this Schedule.  If the Work is delayed by Owner, the Substantial 
Completion Date will be extended.  Contractor must request an extension of the 
Substantial Completion Date in writing to Owner no later than forty-eight (48) hours after 
the beginning of the condition causing the delay or Contractor’s claim will be waived.  
Contractor will provide Owner with an estimate of the duration of delay.  An extension of 
the Completion Date will be Contractor’s sole remedy for any delay.   

B. Overtime.  Owner, if it deems it reasonably necessary, may direct 
Contractor to work overtime, in addition to any overtime required to meet the progress 
schedule and, if so directed, Contractor shall Work said overtime.  Provided that 
Contractor is not in default under any of the terms or provisions of the Contract 
Documents, Contractor will be reimbursed for such actual additional wages paid, if any, 
at rates which have been approved by Owner plus taxes imposed by law on such 
additional wages, worker's compensation insurance and levies on such additional 
wages if required to be paid by Contractor.  If, however, the progress of the Work or of 
the Project be delayed by any fault or neglect or act or failure to act of Contractor or any 
of its officers, agents, servants, employees or subcontractors, then Contractor shall, in 
addition to all of the other obligations imposed by this Agreement upon Contractor in 
such cases, and at its own cost and expense, work such overtime as may be necessary 
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to make up for all time lost and to avoid delay in the completion of the Work and of the 
Project.  If, after written notice is given, Contractor refuses to work overtime required to 
make up lost time or to avoid delay in the completion of the Work and of the Project, 
Owner may hire others to perform the Work and deduct the cost from Contractor's 
Contract Price. 

C. Delay.  Should the progress of the Work or of the Project be delayed by 
any fault or neglect or act or failure to act of Contractor or any of its officers, agents, 
servants, employees or subcontractors so as to cause any additional cost, expense, 
liability or damage to Owner, or any damages or additional costs or expenses for which 
Owner may or shall become liable, Contractor shall and does hereby agree to 
compensate Owner for and indemnify it against all such costs, expenses, damages and 
liability. 

D. Submittals.  Contractor shall timely prepare, review, approve and submit 
to Owner all shop drawings, product data and samples required for the Work by the 
Contract Documents (“Submittals”).  Contractor must verify all materials, field 
measurements and field construction criteria.  Contractor must strictly comply with the 
requirements of the Contract Documents even if Submittals are approved by Owner. 

E. Safety.  Contractor must take all reasonable safety precautions for the 
Project and comply with all safety requirements and regulations as may be provided 
elsewhere in the Contract Documents and by applicable laws, ordinances, rules, 
regulations and orders of public authorities having jurisdiction over the Project. 
Contractor warrants that: (a) the duty to provide a safe place for Contractor’s Work for 
Contractor’s employees, the employees of any other entity, or any other person on or 
about the Project site rests solely with the Contractor; (b) the duty to provide general or 
safety supervision and safety inspections of the Work, equipment, and procedures of 
the Contractor, its subcontractors, and of others as it might affect the safety of property 
or persons related to the performance of the Work under this Agreement rests solely 
with the Contractor; (c) the Contractor shall designate a person in it employ, stationed 
full time at the jobsite during the progress of the Work, and such person shall be 
authorized to take prompt action in matters relating to safety on behalf of Contractor.   
Such person shall be knowledgeable in matters relating to safety through either training 
or experience or both.  Such person shall attend all safety meetings or safety 
inspections held at the jobsite and take appropriate action to correct unsafe work 
practices which come to his attention or Contractor’s attention; and (d) the duty to take 
reasonable safety precautions with respect to the handling of hazardous substances, 
Project site cleanliness, and emergency procedures and to comply with necessary 
safety measures and with applicable laws, ordinances, rules, regulations, and orders of 
public authorities for the safety of persons and property, including but not limited to 
applicable OSHA standards, related to the performance of the Contractor’s Work under 
this Agreement rests solely with the Contractor. 

The Contractor shall indemnify, defend and save Owner harmless from any 
liability, loss, cost penalty, damage or expense, including attorneys’ fees, 
damage, injury, course of action, proceeding, citation, or work stoppage arising 
out of or in any way connected with any alleged violation by Contractor of any 
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such statute, regulation, order, rule, requirement or standard and such sums 
shall be deducted from amounts due under this agreement. 

F. Warranty.  In addition to Contractor’s obligations to correct defective or 
non-conforming Work provided by law or as may be provided elsewhere in the Contract 
Documents, Contractor warrants to the Owner that materials and equipment furnished 
by Contractor will be of good quality and new unless otherwise permitted by the 
Contract Documents and the Work will be free from defects and conform to the 
requirements of the Contract Documents.  Contractor will immediately correct, at 
Contractor’s expense, all defects and non-conformance in workmanship or materials 
which appear within three (3) years from the completion of the Project.  This warranty is 
in addition to all special or extended warranties.  Contractor must indemnify Owner 
against, and reimburse Owner for, all claims, damages, and expenses, including 
attorneys’ fees, incurred by Owner as a result of Contractor’s failure to abide by its 
warranty obligations. 

 

Article 6. Contract Price.  The Contractor shall, in strict conformity with the 
Contract Documents, provide and perform all Work at the Unit Prices provided in the Bid 
Proposal, and Owner agrees to pay Contractor for the timely and proper performance of 
the Work, subject to additions and deductions in accordance with the Contract 
Documents, in current funds based on the Unit Prices and the Bid Proposal attached as 
Appendix E, when multiplied by the estimated unit quantities the total estimated sum of 
__Two Million, One Hundred and Twenty-Three Thousand  and 00/100_ 
($2,123,000.00). (the “Contract Price”), subject to actual final approved quantities, which 
Contractor agrees to accept as full and final payment for all the Work performed, 
accepted and described in the Contract Documents.  The Contractor understands that 
all Work shall be compensated on a Unit Price basis and that the Owner and Engineer 
cannot and do not guarantee the quantity of any item of Work to be performed under the 
Agreement.  The Contractor agrees that each Unit Price shall be deemed full and 
complete compensation for all direct and indirect costs for the respective item of Work, 
including, without limitation, all materials, labor, supervision, equipment, transportation, 
warranties, repairs, replacement, overhead and profit for the item, complete and in 
place.  In determining the Contract Price, Contractor has taken into account the level of 
completeness of the Contract Documents and has exercised its best skill and efforts to 
make (1) appropriate judgments and inferences in connection with the requirements of 
the Contract Documents, and (2) all inquiries to clarify the Contract Documents as 
necessary to calculate and establish the Contract Price.  The Contract Price may be 
changed only by Change Order. 

Article 7. Liquidated Damages.  Owner and Contractor recognize that time is of the 
essence of this Agreement and that Owner will suffer financial loss if the Work is not 
completed within the times specified herein, plus any extensions allowed in accordance 
with the Contract Documents.  It recognizes that the delays, expense and difficulties 
involved in proving the actual loss suffered by Owner if the Work is not completed on 
time.  Accordingly, instead of requiring any such proof, Owner and Contractor agree that 
as liquidated damages for delay (but not as a penalty) Contractor shall pay Owner 
liquidated damages for each day that expires after the time specified herein for 
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Substantial Completion until the Work is otherwise substantially complete as defined in 
the Special Provisions.  After Substantial Completion, if Contractor shall neglect, refuse 
or fail to complete the remaining Work within the time specified herein for completion 
and readiness for final payment or any proper extension thereof granted by Owner, 
Contractor shall pay Owner liquidated damages for each day that expires after the time 
specified herein for completion and readiness for final payment as defined in the Special 
Provisions. 

Article 8. Contract Payments.  All payments provided herein are subject to funds 
as provided by Owner and the laws of the State of Indiana.  Contractor shall submit 
Applications for Payment in accordance with Article 13 of the General Conditions.  
Based on Applications for Payment properly submitted to Owner by Contractor, the 
Applications for Payment will be processed by Owner as provided in the General 
Conditions. 

A. Progress Payments; Retainage:  Owner shall make monthly progress 
payments on account of the Contract Price on the basis of Contractor's Applications for 
Payment, no more often than monthly during construction as provided below.  Each 
Application for Payment shall be based on the schedule of values established in Section 
2.3 of the General Conditions (and in the case of Unit Price Work based on the number 
of units properly completed) or, in the event there is no schedule of values, as provided 
in the General Conditions. Such Application for Payment shall be supported by such 
data substantiating Contractor's right to payment as Owner may require, such as copies 
of requisitions from subcontractors and material suppliers.  

1. Owner reserves the right to inspect the Project and approve the 
progress of Work completed to the date of the Application for 
Payment.  If requested by Owner prior to making said payment, 
Contractor shall submit to Owner an Affidavit and partial Waiver of 
Lien, and/or partial waivers from subcontractors and material 
suppliers, in form and content satisfactory to Owner, stipulating that 
all costs for labor and materials incurred in the previous month 
have been paid to subcontractors, material suppliers, laborers and 
equipment lessors.  An Application for Payment shall not include 
requests for payment of amounts Contractor does not intend to pay 
to a subcontractor or material supplier. 

 
a. Prior to Substantial Completion, progress payments will be 

made in an amount equal to the percentage indicated below, 
but, in each case, less the aggregate of payments previously 
made and less such amounts as Owner shall determine, or 
Owner may withhold, in accordance with Article 13 of the 
General Conditions. 

b. Progress payment will be made for ninety-five (95%) of Work 
completed (with the balance being held as retainage).  If 
Work is fifty percent (50%) complete as determined by 
Owner, and if the character and progress of the Work has 
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been satisfactory to Owner, Owner, at its sole discretion and 
without obligation, may determine that as long as the 
character and progress of the Work remain satisfactory, 
there will be no additional retainage on account of Work 
completed in which case the remaining progress payments 
prior to Substantial Completion will be in an amount equal to 
one hundred percent (100%) of the Work properly 
completed. 

c. Progress payment will be made for ninety percent (90%) of 
invoice price for materials and equipment not incorporated in 
the Work (but delivered, suitably stored and accompanied by 
documentation satisfactory to Owner as provided in Article 
13 of the General Conditions). 

B. Payment of Subcontractors.  The Contractor agrees to assume and does 
assume full and exclusive responsibility for the payment of subcontractors in 
compliance with Ind. Code § 36-1-12-13. The Agreement is expressly made an 
obligation covered by the Contractor's Payment Bond and Performance Bond obligation. 
The obligation of the surety shall not in any way be affected by the bankruptcy, 
insolvency, or breach of Agreement of the Contractor. 

1. The making of an incorrect certification by the Contractor shall be 
considered a substantial breach of contract on the part of the 
Contractor.  Based on a breach of contract, the Owner may, in 
addition to all other remedies, withhold all payments not yet made 
and recover all payments previously made less that amount which 
has actually been paid to subcontractors by the Contractor. The 
obligation is hereby created on the part of the  Contractor to return 
all such payments previously made in such case. 
 

2. Upon receipt of a progress payment, Contractor shall pay promptly 
all valid bills and charges for materials, equipment, labor and other 
costs in connection with or arising out of the Work and will hold 
Owner free and harmless from and against all liens and claims of 
liens for such materials, equipment, labor and other costs, or any of 
them, filed against the Project or the site, or any part thereof, and 
from and against all expenses and liability in connection therewith 
including, but not limited to, court costs and attorneys' fees.  Should 
any lien or claim of lien be filed of record against the Project, or 
should Owner receive notice of any claim or of any unpaid bill in 
connection with the Work, Contractor shall forthwith either pay or 
discharge the same and cause the same to be released of record 
or shall furnish Owner with appropriate indemnity in form and 
amount satisfactory to Owner. 

 
C. Withholding of Payment.  If any claim or lien is made or filed with or 

against Owner, the Project, or contract proceeds by any person claiming that Contractor 
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or any subcontractor or any person for whom Contractor is liable has failed to make 
payment for labor, services, materials, equipment, taxes or other items or obligations 
furnished or incurred for or in connection with the Work, or if at any time there shall be 
evidence of such non-payment or of any claim or lien which is chargeable to Contractor, 
or if Contractor or any subcontractor or other person for whom Contractor is liable 
causes damages to the Work, or if Contractor fails to perform or is otherwise in default 
under any of the terms or provisions of the Contract Documents, Owner shall have the 
right to retain from any payment then due or thereafter to become due an amount which 
it deems sufficient to (1) satisfy, discharge and/or defend against such claim or lien or 
any action which may be brought or judgment which may be recovered thereon, (2) 
make good any such non-payment, damage, failure or default, and (3) compensate 
Owner for and indemnify him against any and all losses, liability, damages, costs, and 
expenses, including attorneys’ fees and disbursements which may be sustained or 
incurred in connection therewith.  Owner shall have the right to apply and charge 
against Contractor so much of the amount retained as may be required for the foregoing 
purposes.  If the amount retained is insufficient therefor, Contractor shall be liable for 
the difference. 

1. If Owner withholds any payment, partial or final, from Contractor, 
Owner may, but shall not be obligated or required to, make direct or 
joint payment on behalf of Contractor for any part or all of such 
sums due and owing to said subcontractors, material suppliers, 
equipment lessors and/or laborers for their labor, materials or 
equipment furnished to the Project, not to exceed the Contract 
Price remaining due and owing to Contractor, and charge all such 
direct payments against the Contract Price; provided, however, that 
nothing contained in this paragraph shall create any direct liability 
on the part of Owner to any subcontractor, material supplier, 
equipment lessor or laborer, or any direct contractual relationship 
with Owner. 

 
D. Substantial Completion.  Upon Substantial Completion of the Work in 

accordance with Article 13 of the General Conditions, the Owner shall pay the 
Contractor an amount sufficient to increase total payments to Contractor to ninety-five 
percent (95%) of the Contract Price (with the balance being retainage), less such 
amounts as Owner shall determine, or Owner may withhold, in accordance with Article 
13 of the General Conditions. 

E. Final Payment.  Upon final completion and acceptance of the Work in 
accordance with Article 13 of the General Conditions, Owner shall pay the remainder of 
the Contract Price as provided in said Article 13. 

1. When the Contractor completes the Work in accordance with the 
Contract Documents and in an acceptable matter as determined by 
the Owner, the Contractor will prepare a final estimate for the Work 
performed and will furnish the Owner with a copy of the final 
estimate.  Final payment shall not become due until Contractor 
submits (a) an affidavit that payrolls, bills for materials and 
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equipment, and other indebtedness connected with the Work for 
which Owner or Owner's property might be responsible or 
encumbered (less amounts withheld by Owner) have been paid or 
otherwise satisfied, (2) a certificate evidencing that insurance 
required by the Contract Documents will remain in force after final 
payment is currently in effect and will not be canceled or allowed to 
expire until at least 30 days' prior written notice has been given to 
Owner, (3) a written statement that Contractor knows of no 
substantial reason that the insurance will not be renewable to cover 
the period required by the Contract Documents, (4) consent of 
surety, if any, to final payment, and (5) if required by Owner, other 
data establishing payment or satisfaction of obligations, such as 
receipts, releases and waivers of liens, claims, security interests or 
encumbrances. 
 

2. The Owner will then certify to the Owner’s duly appointed 
representative the balance due the Contractor and the certificate 
will be deemed evidence of final acceptance of the completed 
Agreement by the Owner.  Owner shall make final payment to the 
Contractor within ninety-one (91) days after final acceptance and 
completion of the Agreement.  However, final payment may not be 
made on any amount that is in dispute, but final payment may be 
made on the part of the Contract Price or those amounts not in 
dispute.  Acceptance of final payment by Contractor shall constitute 
a waiver of claims by Contractor except those previously made in 
writing and identified by Contractor as unsettled at the time of final 
payment. 

 
Article 9. Insurance and Indemnification. 

A. In addition to the requirements of Article 5 of the General Conditions, 
Contractor shall, prior to commencing the Work, purchase and maintain 
from insurance companies lawfully authorized to do business in Indiana 
policies of insurance acceptable to the Owner, which afford the coverages 
set forth below. Insurance shall be written for not less than limits of liability 
specified or required by law, whichever coverage is greater, and shall 
include coverage for Contractor's indemnification obligations contained in 
this Agreement. Certificates of Insurance acceptable to the Owner shall be 
given to the Owner prior to commencement of the Work and thereafter 
upon renewal or replacement of each required policy of insurance. Each 
policy must be endorsed to provide that the policy will not be cancelled or 
allowed to expire until at least thirty (30) days' prior written notice has been 
given to the Owner; provided however that such policies may be cancelled 
with only ten (10) days’ prior notice for non-payment of premium. The 
required coverages and limits which Contractor is required to obtain are as 
follows: 

1. Commercial General Liability 
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  Limits of Liability: $2,000,000 General Aggregate 

     $2,000,000 Products & Completed Operations. 
     $1,000,000 Bodily Injury / Prop. Damage 
     $1,000,000 Personal / Advertising Injury 
     $1,000,000 Each Occurrence 
 
  The Commercial General Liability Policy must be endorsed to provide that  
  the general aggregate amount applies separately to each of Contractor’s  
  separate projects.  ISO Endorsement CG2503 Per Project Endorsement  
  or its equivalent shall be used to satisfy this requirement. 
 

2. Automobile Liability 
  
   Limits of Liability: $1,000,000 Per Accident 

  Coverage Details All owned, non-owned, & hired vehicles 
 

3. Workers Compensation and Employer’s Liability 
   
  Coverage A (Worker’s Comp.) Statutory Minimum Requirements 
  Coverage B 
  Employer’s Liability: $1,000,000 Each Accident 

  $1,000,000 Disease – each employee 
     $1,000,000 Disease Policy Limit 
 

4. Excess Liability (Umbrella Form) 
   
  Limits of Liability: $5,000,000 Each Occurrence 
 

B. All coverage provided above shall be endorsed to include the Owner as an 
additional insured except for the Worker’s Compensation / Employer’s 
Liability policy.  ISO forms CG 2010 07 04 and CG 2037, or  equivalent 
endorsement forms must be used on the commercial general liability 
policy to provide  additional insured status to the Owner and shall include 
coverage for completed operations.  The policies for which the Owner is 
named as additional insured shall provide primary and non-contributing 
coverage and any valid and collectible insurance carried separately by the 
Owner shall be in excess of the limits provided by such policies and shall 
be non-contributory.  To the extent commercially reasonable, all insurance 
requirements and limits shall apply to all of Contractor’s subcontractors 
and sub-subcontractors and Contractor is responsible to verify those 
insurance requirements and limits.  The commercial general liability, 
automobile liability, and workman’s compensation policies must be 
endorsed to provide a waiver of subrogation in favor of Owner. 
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C. Coverages, whether written on an occurrence or claims-made basis, shall 
be maintained without interruption from the date of commencement of the 
Work until the date of final payment and termination of any coverage 
required to be maintained after final payment, and, with respect to the 
Contractor’s completed operations coverage, until the expiration of the 
period for correction of Work or for such other period for maintenance of 
completed operations coverage as specified in the Contract Documents. 
An additional certificate evidencing continuation of liability coverage, 
including coverage for completed operations, shall be submitted with the 
final Application for Payment.  Information concerning reduction of 
coverage on account of revised limits or claims paid under the general 
aggregate, or both, shall be furnished by the Contractor with reasonable 
promptness.   

 
D. Property Insurance / Builder’s Risk. Unless otherwise provided, the 

Contractor shall purchase and maintain, property insurance written on a 
builder’s risk “all-risk” or equivalent policy form in the amount of the initial 
Contract Sum, plus the value of subsequent modifications and cost of 
materials supplied or installed by others, comprising total value for the 
entire Work at the site on a replacement cost basis without optional 
deductibles. Such property insurance shall be maintained, unless 
otherwise provided in the Contract Documents or otherwise agreed in 
writing, until final payment has been made or until no person or entity 
other than the Owner has an insurable interest in the property to be 
covered, whichever is later. This insurance shall include interests of the 
Owner, the Contractor, subcontractors and sub-subcontractors in the 
Project. Property insurance shall include, without limitation, insurance 
against the perils of fire (with extended coverage) and physical loss or 
damage including, without duplication of coverage, theft, vandalism, 
malicious mischief, collapse, earthquake, flood, windstorm, falsework, 
testing and startup, temporary buildings and debris removal including 
demolition occasioned by enforcement of any applicable legal 
requirements, and shall cover reasonable compensation for Contractor’s 
services and expenses required as a result of such insured loss. 
 

E. Indemnification. 
 

1. The Contractor shall defend, indemnify and hold harmless the 
Owner and its board, agents and employees of any of them 
(“Indemnities”) from and against claims, damages, losses and 
expenses, including but not limited to attorneys’ fees, arising out of 
or resulting from performance of the Work, provided that such 
claim, damage, loss or expense is attributable to bodily injury, 
sickness, disease or death, or to injury to or destruction of tangible 
property (other than the Work itself), including loss of use, caused 
by Contractor, a subcontractor, anyone directly or indirectly 
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employed by them or anyone for whose acts they may be liable, 
regardless of whether or not such claim, damage, loss or expense 
is caused in part by a party indemnified hereunder. Such obligation 
shall not be construed to negate, abridge, or reduce other rights or 
obligations of indemnity which would otherwise exist as to a party 
or person described in this Section. The Contractor’s 
indemnification under this Section shall survive both final payment 
and the termination of this Agreement. 
 

2. In claims against any person or entity indemnified under this 
section by an employee of the Contractor, a Subcontractor, anyone 
directly or indirectly employed by them or anyone for whose acts 
they may be liable, the indemnification obligation shall not be 
limited by a limitation on amount or type of damages, compensation 
or benefits payable by or for the Contractor or a Subcontractor 
under workers’ compensation acts, disability benefit acts or other 
employee benefit acts. 

 
3. The Contractor shall indemnify and defend, at the Contractor’s sole 

expense, the Indemnitees as set forth herein from and against any 
actions, lawsuits, proceedings or claims resulting from claim filed or 
asserted against the Work, the Project and any improvements 
thereon, the Contract Sum or any applicable retainage by a 
subcontractor, anyone directly or indirectly employed by them or 
anyone for whose acts they may be liable. If the Contractor refuses 
an Indemnitee’s demand for a defense and indemnification, the 
Contractor shall reimburse the Owner for all its costs incurred as a 
result of any such lien or claim including but not limited to, any 
judgment resulting from any actions, lawsuits or proceedings. If the 
Contractor disputes a claim, the Contractor shall have the right to 
contest such claim but such right shall not in any way abridge, 
modify or nullify the Contractor’s obligations to the Indemnitees. 

 

Article 10. Termination and Suspension.  The Agreement and the Work may be 
suspended and/or terminated by the Owner or the Contractor as provided in Article 14 
of the General Conditions. 

Article 11. Interest.  Unless otherwise expressly provided in the Contract 
Documents, payments due to Contractor under the terms of the Contract Documents 
and unpaid shall bear no interest and Contractor shall be entitled to no interest, 
statutory or otherwise.  If the right to interest is expressly provided in the Contract 
Documents, then such interest shall apply only with respect to liquidated and 
non-disputed payments and shall accrue from and after the thirtieth (30th) day following 
Owner's receipt of a statement of account by Contractor demanding such payment and 
containing an express statement by Contractor of its intention to assess such interest.  
In the event Owner is entitled to withhold payment under the Contract Documents, or in 
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the event of a good faith dispute between Owner and Contractor, no interest shall 
accrue. 

Article 12. Owner’s, Contractor’s and Engineer’s Representations. 

The Owner’s Representative is: 

Andrew Rodewald, PE 

City of Noblesville – Department of Engineering 

Email: arodewald@noblesville.in.gov 

City of Noblesville 
16 South 10th Street 
Noblesville, Indiana 46060 

   
The Contractor’s Representative is: 

Brad Rader      
Email: brader@CalumetCivil.com   
Calumet Civil Contractors, Inc.   

Article 13 Miscellaneous. 

A. Governing Law.  This Agreement shall be governed by and construed in 
accordance with the laws of the State of Indiana, except for its conflict of laws 
provisions, as well as with all municipal ordinances and code of the Owner.  The parties 
further agree that, in the event a lawsuit is filed hereunder, the parties waive any rights 
to a jury trial they may have, agree to file any such lawsuit in an appropriate court in 
Hamilton County, Indiana only, and agree that such court is the appropriate venue for 
and has sole jurisdiction over the same. 

B. Terms.  Terms used in this Agreement which are defined in Article 1 of 
the General Conditions will have the meanings indicated in the General Conditions. 

C. No Assignments.  Owner and Contractor respectively bind themselves, 
their successors, assigns, and legal representatives to the other party hereto in respect 
to covenants, agreements, and obligations contained in the Contract Documents.  No 
assignment by a party hereto of any rights under or interests in the Contract Documents 
will be binding on another party hereto without the prior written consent of the party 
sought to be bound; and, specifically but without limitation, moneys that may become 
due and moneys that are due may not be assigned without such consent (except to the 
extent that the effect of this restriction may be limited by law), and unless specifically 
stated to the contrary in any written consent to an assignment no assignment will 
release or discharge the assignor from any duty or responsibility under the Contract 
Documents.  If either party attempts to make such an assignment without such consent, 
that party shall nevertheless remain legally responsible for all obligations under this 
Agreement. 

D. Severability.  Any provision or part of the Contract Documents held to be 
void or unenforceable under any Law or Regulation shall be deemed stricken, and all 
remaining provisions shall continue to be valid and binding upon Owner and Contractor, 
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who agree that the Contract Documents shall be reformed to replace such stricken 
provision or part thereof with a valid and enforceable provision that comes as close as 
possible to expressing the intention of the stricken provision. 

E. Written Notice.  Written notice shall be deemed to have been duly served 
if delivered in person to the individual or to an officer of the corporation for which it was 
intended, or if delivered at or sent by registered or certified mail to the last business 
address known to the party giving notice. 

F. Rights and Remedies.  Duties and obligations imposed by the Contract 
Documents and rights and remedies available thereunder shall be in addition to and not 
a limitation of duties, obligations, rights and remedies otherwise imposed or available by 
law.  No act or failure to act by Owner or Contractor shall constitute a waiver of a right 
or duty afforded them under this Agreement, nor shall such action or failure to act 
constitute approval of or acquiescence in a thereunder. 

G. No Third Party Beneficiaries.  The Contract Documents shall not be 
construed to create a contractual relationship of any kind (1) between Owner and 
Subcontractor or (2) between any persons or entities, other than Owner and Contractor. 

H. Prior Agreements.  This Agreement contains all of the agreements of the 
parties hereto with respect to the subject matter hereof, and supersedes all prior 
negotiations, representations, and/or contracts, either oral or written, respective thereto. 
This Agreement, together with any attachments hereto or referenced herein, constitutes 
the entire agreement between Contractor and Owner with respect to the subject matter 
hereof, and supersedes all prior oral or written representations and agreements 
regarding same.  Notwithstanding any other term or condition set forth herein, to the 
extent any term or condition contained in any exhibit attached to this Agreement 
conflicts with any term or condition contained in this Agreement, the term or condition 
contained in this Agreement shall govern and prevail, unless the parties hereto, or their 
successors in interest, expressly and in writing agree otherwise.  This Agreement may 
only be modified by written amendment executed by both parties hereto, or their 
successors in interest.  

I. Owner’s Property.  Any and all documentation (other than original 
tracings and original calculations) generated by Contractor pursuant to this Agreement 
shall be considered Owner’s exclusive property and shall be disclosed only to the 
Owner and to not other person without Owner’s prior express written consent.  
Contractor shall keep confidential all working and deliberative material pursuant to Ind. 
Code §5-14-3-4. 

J. Relationship.  The relationship of the parties hereto shall be as provided 
for in this Agreement, and Contractor, as well as its agents, employees, contractors, 
subcontractors, outside sources and other persons shall in no fashion be deemed to be 
an employee of Owner. Furthermore, Contractor shall be solely responsible for payment 
to or for its agents, employees, contractors, subcontractors, outside sources and other 
persons all statutory, contractual and other compensation, benefits and obligations due 
thereto, and Owner shall not be responsible for same. Rather, the Contract Price to be 
paid hereunder by Owner to Contractor shall, subject to the terms and conditions 
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hereof, be the full and maximum compensation and monies required of Owner to be 
paid to Contractor pursuant to this Agreement. 

 
K. Contractor and all Subcontractors are responsible to comply with Indiana 

Code as it pertains to public works projects.  The following are notable requirements set 
forth in IC §5-16-13, in effect as of July 1, 2015, but are not inclusive of all 
requirements. 

 
1. Contractor shall self-perform Work of at least 15 percent of total 

Contract Price. 
 

2. Contractor and all Subcontractors, regardless of tier, shall maintain 
General Liability Insurance of at least $1,000,000 per occurrence 
and $2,000,000 in aggregate. 

 
3. Contractor and all Subcontractors, regardless of tier, shall not pay 

cash to its employees for Work performed on this public works 
Project. 

 
4. Contractor and all Subcontractors, regardless of tier, shall comply 

with federal Fair Labor Standards Act of 1938. 
 

5. Contractor and all Subcontractors, regardless of tier, shall be in 
compliance with workers compensation requirements of Indiana 
Code §22-3-5-1 and Indiana Code §22-3-7-34 and commits 
worker’s compensation fraud if such Contractor or Subcontractor 
falsely classifies an employee as an independent contractor, sole 
proprietor, owner, partner, officer, or member of a limited liability 
company. 

 
6. Contractor and all Subcontractor, regardless of tier, shall be in 

compliance with unemployment compensation system 
requirements of Indiana Code §22-4-1 through §22-4-39-5. 

 
7. Contractor and all Subcontractors, regardless of tier, shall be in 

compliance with requirements for drug testing of its employees set 
forth in Indiana Code §4-13-18-1 through §4-13-18-7. 

 
L. Following provisions shall be in effect for Contracts awarded after 

December 31, 2016. 
 

1. Contractor and all Subcontractors, regardless of tier, that are 
performing the constructing, altering, demolishing, or renovating of 
a public building or other structure must be qualified by the Indiana 
Department of Administration, and those contractors and 



2024 Street Rehabilitation – Contract II A-21 CITY OF NOBLESVILLE 
3810889(v1)  Agreement 

subcontractors that are constructing, altering, or repairing 
highways, streets, or alleys must be qualified by INDOT.  

 
a. Suppliers of material are not required to be qualified by IDOA 

prior to doing work on public works projects.  A "Supplier" is 
defined as "any person supplying materials, but no on site 
labor, to a Contractor or Subcontractor.  IC §4-13.6-1-20. 
 

b. Contractors and Subcontractors, regardless of tier, 
performing work for local governmental entities awarded 
under Indiana Code §36-1-12 and whose contracts are less 
than $300,000 are not required to have been qualified by 
IDOA or INDOT. 

 
2. For public works by local governmental entities under Ind. Code 

§36-1-12, Contractor and its Subcontractors shall comply with 
requirements for drug testing of its employees set forth in Ind. Code 
§4-13-18 if estimated cost of public works Contract is at least 
$150,000. 
 

3. Contractor and all Subcontractors, regardless of tier, shall preserve 
its payroll and related records for three (3) years after completion of 
the project work and such records shall be open to inspection by 
the Indiana Department of Workforce Development. 
 

4. If Contractor or Subcontractor, regardless of tier, employs 10 or 
more employees, then such Contractor/Subcontractor shall provide 
access to a training program applicable to tasks to be performed in 
normal course of employee’s employment.  Contractor or 
Subcontractor may comply with this training requirement through 
one of following:  (i) an apprenticeship program; (ii) a program 
offered by Ivy Tech Community College of Indiana or Vincennes 
University; (iii) a program established by or for Contractor 
Subcontractor; (iv) a program offered by an entity sponsored by U. 
S. Department of Labor, Bureau of Apprenticeship and Training; (v) 
a program that results in award of an industry recognized portable 
certification; (vi) a program approved by Federal Highway 
Administration; or (vII) a program approved by INDOT. 
 

5. If Contractor or first tier Subcontractor employs more than 50 
journeymen, such Contractor/first tier Subcontractor shall 
participate in an apprenticeship or training program that meets 
standards established by or has been approved by any of following:  
U.S. Department of Labor, Bureau of Apprenticeship and Training; 
Indiana Department of Labor; Federal Highway Administration; or 
INDOT. 
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M. Contractor shall maintain policies of employment as follows: 
 

1. Pursuant to the requirements of Indiana Code §22-9-1-10 and §5-
16-6-1,   Contractor   and   its Subcontractors may not discriminate 
against any employee or applicant for employment to be employed 
in the performance of such contract, with respect to his hire, tenure, 
terms, conditions or privileges of employment of any matter directly 
or indirectly related to employment because of his race, religion, 
color, sex, handicap, national origin or ancestry. The Contractor 
and Subcontractor, if any, agrees to comply with all the provisions 
contained in the Equal Opportunity Clause quoted in Executive 
Orders No. 11246 and No. 11375.  In addition, the Contractor shall 
cause this Equal Opportunity Clause to be included in the 
subcontracts or purchase orders hereunder unless exempted by 
rules, regulations and orders of the Secretary of Labor issued 
pursuant to Section 204 of the executive Orders No. 11246 and No. 
11375 as amended. Breach of this covenant may be regarded as a 
material breach of contract. 
 

2. Contractor and Contractor's Subcontractors shall, in all solicitations 
or advertisements for employees placed by them on their behalf, 
state all qualified applicants will receive consideration for 
employment without regard to race, religion, color, sex, handicap, 
national origin or ancestry. 

 
N. Contractor Not Suspended or Debarred.  By signing this Agreement, 

Contractor certifies that Contractor, its principals or sub-recipients are not suspended or 
debarred by Federal Government, nor is known suspension or debarment procedure 
pending.  Contractor agrees to notify the Owner in writing of suspension or debarment, 
or potential suspension or debarment proceeding.  Failure to report suspension or 
debarment, or potential suspension or debarment will be sufficient cause to terminate 
this Agreement and report such termination to Federal authorities. 

 
O. Drug Testing Program.  The laws of the State of Indiana (IC §36-1-12-24 

as amended) contain certain special provisions regarding drug testing of employees of 
public works Contractors and Subcontractors. As determined by the Owner, projects 
estimated to be in excess of $150,000.00 will be governed by these provisions. These 
provisions require, among other things, that the Contractor submit with the bid a written 
plan for a program to test the Contractor's employees for drugs. In addition, each 
successful Bidder will be required to comply with all applicable provisions of the statute 
referred to above with respect to each Bidder's Subcontractors, as the term 
"Subcontractor" is defined in the statue referred to above. 

 
P. Fire Arms.  There shall be no firearms allowed on the Project Site or 

anywhere within the Project property.  Exceptions would be made for law enforcement 
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officials, security forces required elsewhere by these Specifications, or per other 
requirements or allowances specifically made by the Owner. 

 
 
Q. Nondiscrimination.  The Contractor shall perform, observe and comply 

with all applicable State, Municipal and Federal laws, rules, regulations and Executive 
Orders pertaining to nondiscrimination against employees or applicants for 
employment because of race, color, religion, sex, handicap, disability, national origin 
or ancestry. During the performance of this Contract, the Contractor agrees to comply 
with all applicable requirements of the Americans with Disabilities Act of 1990 and the 
regulations promulgated thereunder. When required by such laws, rules, regulations 
and Executive Orders, the Contractor shall include nondiscrimination provisions in all 
contracts and purchase orders. 

 
 The Contractor agrees that: 
 

1. In the hiring of employees for the performance of work under this 
Contract or any subcontract hereunder, neither the Contractor, any 
Subcontractor, nor any person acting on behalf of the Contractor or 
Subcontractor, shall, by reason of race, religion, color, sex, national 
origin or ancestry or handicap, discriminate against any citizen of the 
State of Indiana who is qualified and available to perform the work to 
which the employment relates; 

 

2. Neither the Contractor, Subcontractor, nor any person on their behalf 
shall, in any manner, discriminate against or intimidate any employee 
hired for the performance of work under this Contract on account of 
race, religion, color, sex, national origin or ancestry, or handicap; 

 

3. There may be deducted from the amount payable to the Contractor by the 
Owner, under this Contract, a penalty of five dollars ($5.00) for each 
person for each calendar day during which such person was 
discriminated against or intimidated in violation of these 
nondiscrimination provisions; and 

 

4. This Contract may be canceled or terminated by the Owner, and all 
money due or to become due hereunder may be forfeited, for a second 
or any subsequent violation of the terms or conditions of these 
nondiscrimination provisions. 

R. American Steel.  To the extent that the Contractor's performance of the 
Work entails the use of purchase of steel products (as defined in I.C. §5-16-8-1, as 
amended from time to time), then Contractor warrants that only steel products made in 
the United States shall be used or supplied in the performance of the Contract and in 
the performance of any subcontracts. 
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S. Open Competition.  Where in these Specifications one or more 

certain materials, trade names, or articles of certain manufacture are mentioned, it 
is done for the express purpose of establishing a basis of durability and efficiency 
and not for the purpose of limiting competition. Other names or materials can be 
used, if in the opinion of the Architect they are equal in durability and efficiency to 
those mentioned and of a design in harmony within the work as outlined and the 
Architect gives written approval of a substitution before the articles and material 
are ordered by the Contractor 

 
Article 14 Dispute Resolution. 
 

A. Mediation.  The parties shall endeavor to resolve their claims by mediation 
which, if the parties mutually agree, shall be administered by the Indiana Rules for 
Alternative Dispute Resolution in effect on the date of the Agreement.  The parties shall 
share the mediator’s fee and any filing fees equally. The mediation shall be held in 
Noblesville, Indiana, unless another location is mutually agreed upon. Agreements 
reached in mediation shall be enforceable as settlement agreements in any court having 
jurisdiction thereof. 

B. Litigation.  In the event of any litigation between the Owner and Contractor 
that arises out of or relates to this Agreement or the Project, the Owner in such litigation 
shall be entitled to recover its attorneys’ fees incurred in the litigation and includes 
attorneys’ fees incurred in the collection or enforcement of any judgment. The parties 
agree that the exclusive and sole venue for any claim arising out of or relating to the 
Contract shall be any court of competent jurisdiction located in Hamilton County, 
Indiana. 
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IN WITNESS WHEREOF, Owner and Contractor have signed five (5) copies of this 
Agreement.  One counterpart each has been delivered to Owner, Contractor and 
Engineer.  All portions of the Contract Documents have been signed or identified by 
Owner and Contractor or identified by Engineer on their behalf. 

 

IN WITNESS WHEREOF, the parties hereto set their hand on the dates below written: 

OWNER: 
BOARD OF PUBLIC WORKS AND SAFETY 

CITY OF NOBLESVILLE 

 CONTRACTOR: 

CALUMET CIVIL CONTRACTORS, INC. 

 

JACK MARTIN, PRESIDENT 

 BY:         

  Printed Name:       

JOHN DITSLEAR, MEMBER  Title:        

  Date:        

LAURIE DYER, MEMBER 

 

ROBERT J. ELMER, MEMBER 

 

RICK L. TAYLOR, MEMBER 

 

  

ATTEST: 

       
EVELYN L. LEES, CLERK 
CITY OF NOBLESVILLE, INDIANA 
 

  

Date:          
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CITY OF NOBLESVILLE, INDIANA 

APPENDIX A 

Project Description 

 

PROJECT: 2024 Street Rehabilitation – Contract II 

 

WORK: Base bid for which proposals are to be received is for the construction of approximately 
6000 LFT of concrete curb, 2400 SYS of concrete sidewalk and ramp replacement, 
115000 SYS of surface milling, 13500 TON of HMA Surface, and 40000 LFT of 
Thermoplastic Pavement Markings. 

 
 
DESIGN BY:  
Andrew Rodewald, PE 
City of Noblesville – Department of Engineering 
Email: arodewald@noblesville.in.gov 
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CITY OF NOBLESVILLE, INDIANA 

Appendix  B 

Enumeration of Contract Documents 
 

1. This Agreement (pages A-1 to A-25, inclusive). 

2. Addenda issued prior to receipt of bid proposals, whether or not receipt thereof 
has been acknowledged by Contractor in its Proposal numbers _P-1_ to _P-
2_inclusive. 

3. Drawings, consisting of a cover sheet and sheets numbered __1__ through 
__24___, inclusive. 

4. Specifications, consisting of all sections listed in Table of Contents thereof with 
the general title: 

a. CIB 
       

b.       
       

c.       
       

5. The Additional Requirements; 

6. Contractor’s Itemized Proposal and Declarations (pages B-1 to B-__, inclusive); 

7. General Conditions (pages G-1 to G-67, inclusive); 

8. Special Conditions (w/ Underground Facilities); and 

9. All other documents defined as Contract Documents in any of the above listed 
documents. 
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CITY OF NOBLESVILLE, INDIANA 

APPENDIX C 

Scope of Work and Locations (the “Work”) 

 

Description of Work:  Base bid for which proposals are to be received is for the construction of 
approximately 6000 LFT of concrete curb, 2400 SYS of concrete sidewalk and ramp 
replacement, 115000 SYS of surface milling, 13500 TON of HMA Surface, and 40000 LFT of 
Thermoplastic Pavement Markings.
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CITY OF NOBLESVILLE, INDIANA 

APPENDIX D 

E-VERIFY AFFIDAVIT 
 

Pursuant to Ind. Code §22-5-1.7-11, the Contractor entering into the Agreement with the 
City of Noblesville is required to enroll in and verify the work eligibility status of all its 
newly hired employees through the E-Verify Program.  The Contractor is not required to 
verify the work eligibility status of all its newly hired employees through the E-Verify 
Program if the E-Verify Program no longer exists. 
 
The undersigned, on behalf of the Contractor, being first duly sworn, deposes and 
states that the Contractor does not knowingly employ and unauthorized alien.  The 
undersigned further affirms that, prior to entering into its Agreement with the City of 
Noblesville, the undersigned Contractor will enroll in and agrees to verify the work 
eligibility status of all its newly hired employees through the E-Verify Program. 
 
(Contractor):         
 
By (Written Signature)       
 
(Printed Name):       
 
(Title):         
 
 
Important – Notary Signature and Seal Required in the Space Below 
 
 
STATE OF _______________ 
     SS:     
COUNTY OF _____________ 
 
Subscribed and sworn to before me this _____ day of _________________, 20__ 
 
My commission expires: ____________________ (Signed):     
 
Residing in ________________ County, State        
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CITY OF NOBLESVILLE, INDIANA 

APPENDIX E 

Contractor’s Itemized Bid Proposal 
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