

Addendum No. 1 2015 Structure Demolition – EN-241-02 - 170 Westfield Road and 332 Osborn Street

May 21, 2015

<u>Item #1 – Information For Bidders</u>

DELETE the first paragraph and REPLACE with the following.

Bids will be received by the Board of Public Works and Safety, City of Noblesville, at the Office of the Clerk-Treasurer, 16 South 10th Street, Noblesville, Indiana, 46060, until 8:30 a.m. (local time) on **May 26, 2015**, and then will be publicly opened and read aloud at 9:00 a.m. on **May 26, 2015**. Any bid(s) received later than 8:30 a.m. (local time) on **May 26, 2015** will be returned unopened.

Item #2 - Special Provisions

DELETE SP 2 Contract Time and REPLACE with the following

SP 2 Contract Time

Notice to Proceed is anticipated to be given on prior to June 10, 2015.

Work on 170 Westfield Road shall be completed by July 3, 2015. <u>This includes all structures on the property in the bubble cloud on page 268 of 274, sometime with alias addresses of 150 Westfield Road and 190 Westfield Road.</u>

Work on 332 Osborn Street shall be completed by July 17, 2015. This includes all structures on the property within the bubble cloud of the exhibit on page 270 of 274 in the CIB.

Liquidated Damages, as noted in the Information for Bidders, are applicable to all phases or time durations defined with the Contract Information documents.

Item #3 - Clarifications of Scope of Work

- 170 Westfield Road No slabs or foundations are to be removed as part of this site for this contract.
 Buildings shall be removed down to the slab grade.
- 332 Osborn Street Areas requiring backfill (partial basement and foundations) shall be backfilled with #53 stone from an INDOT approved aggregate source and compacted to 95% maximum density of the Standard Proctor Density. Cost of this will not be paid for directly, but to be included in the cost of the pay item, "Demolition, 332 Osborn Street."

Please acknowledge receipt of this Addendum by sending an email to jhellmann@noblesville.in.us

CITY OF NOBLESVILLE

James J. Hellmann, P.E.